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NCB/TRM/ Construction Of Ward 9 Office Admimistrative BharmalConstraction, Talkot, 42 76.945.68/
o . ; ,76,945.68/-
WORKS/02/2082-83 Building Thalara - 9, Bajhang Bajhang
NCB/TRM/ Construction of River Training Work in Different R.K.P. Construction Pvt. Ltd. 34.50 62715/
5 x sy : : : AL 0LL 1D/ =
WORKS/03/2082-83 Sections of Set1 River Thalara - 9, Bajhang Ja.Na.Pa., Bajhang
NCB/TRM/ Procurement and Supply of Electronics Items for Baltra Petrochemical Pvt.Ltd, 1.03.07.860.00/
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